STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 23
NUMBER COF BI DDERS 4
PROGRAM ELEMENTS
Bl D RANK

10/ 05/ 00
12-097704

12- ORA-405-0.2/11. 4

DI SADVANTAGED BUSI NESS ENTERPRI SE -
14, 836, 000

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

11, 154, 590.

11, 732, 623.

12, 000, 504.

12,327, 093.

HA22

BI D

SUMMARY

I N ORANGE COUNTY I N | RVI NE AND
COSTA MESA FROM 0.4 KM NORTH ROUTE

5/ 405 SEPARATI ON TO HARBOR

BOULEVARD UNDERCROSSI NG
GRI ND AND REPLACE CONCRETE SLABS

13, 442, 000. 00

Bl DDER | D

00

00

00

00

7.0%
AMOUNT UNDER 2, 287, 410. 00

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
10/ 06/ 00
CONTRACT CCDE 'B '
25 CONTRACT | TEMS

FEDERAL Al D ACI M 405-2(889)93E

TOTAL NUMBER OF WORKI NG DAYS

230

PERCENT UNDER EST 17.02

( NAVE/ ADDRESS/ LOCATI ON)

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW RQUTE STE 716
RANCHO CUCAMONGA CA 91730
PENHALL COVPANY

P O BOX 4609
ANAHEI M CA 92803
PAVE TECH I NC

4516 SALI SBURY DRI VE
CARLSBAD CA 92008
WEST COAST BRI DGE | NC

3701 MALLARD DRI VE
BENICI A CA 94510

FAX

FAX

FAX

FAX

909 944-1037
00676575
909 944-3112

714 772-6450
00568673
714 778-5638

760 729-7592
00720394
760 729-6158

707 746-8028
00526319
707 746-0936



12-097704 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 05/ 00 10/ 06/ 00

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CALMEX ENG NEERI NG

RI VERSI DE CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

PENHALL COVPANY

ANAHEI M CA

R D CONSTRUCTI ON

CORONA  CA

SM TH AND SONS

FALLBROOK CA

STERNDAHL ENTERPRI SES

SUN VALLEY CA

TRAFFI C LOOPS CRACK FI LLI NG
ANAHEI M CA

ALPHALT

COLD PLANI NG

DONELS AND GRI NDI NG ( PARTI AL)
CONCRETE PAVEMENT ( PARTI AL)
CONSTRUCTI ON AREA SI GNS

STRI PI NG

ELECTRI CAL



12-097704 Bl D245
12- ORA- 405 SUMMARY OF NI NG BI DDERS PAGE 3
10/ 05/ 00 10/ 06/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALL AMERI CAN ASHPALT COLD PLANI NG AND ASPHALT CONCRETE
CORONA  CA
R D CONSTRUCTI ON REPLACE PORTLAND CEMENT CONCRETE PAVEMENT ( PARTI AL)
CORONA  CA
SM TH AND SON TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)
FALLBROOK CA
STERNDAHL ENTERPRI SES THERMOPLASTI C STRI PI NG AND PAVEMENT MARKERS
SUN VALLEY CA
TRAFFI C LOOPS CRACK FI LLI NG | NC LOOP DETECTORS
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CALMEX ENG NEERI NG | TEM 11 ( PARTI AL)

RI VERSI DE CA

PAVEMENT RECYCLI NG SYSTEMS

RI VERSI DE CA

PENHALL COVPANY

IRVINE CA

STERNDAHL ENTERPRI SES

SUN VALLEY CA

TRAFFI C LOOPS CRACK FI LLI NG | NC
ANAHEI M CA

| TEM 10 ( PARTI AL)
| TEMS 12, 14 AND 25 ( PARTIAL)
ITEMS 5, 6, 9 AND 18 THRU 23 ( PARTI AL)

| TEM 24 (PARTI AL)



12-097704 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
10/ 05/ 00 10/ 06/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALMEX ENG NEERI NG | NC ASPHALT CONCRETE (M SCELLANEQUS)

RI VERSI DE CA

CRACK SEALI NG I NC LOOP DETECTORS

ANAHEI M CA

PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE

RI VERSI DE CA

SM TH AND SON CONSTRUCTI ON AREA SI GNS

FALLBROOK CA

STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



12-097704 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 05/ 00 10/ 06/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 200 1, 000. 00 200, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 30, 000. 00* 30, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00* 300, 000. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 32, 400 .35 11, 340. 00
6 (S) 120300 TEMPORARY PAVEMENT MARKER EA 35, 200 2.00 70, 400. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 60, 000. 00* 60, 000. 00
8 019404 REMOVE HEADLI GHT GLARE SCREEN M 8, 800 6. 00 52, 800. 00
9 150722 REMOVE PAVEMENT MARKER EA 35, 700 1.00 35, 700. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 63, 900 3. 00 191, 700. 00
11 390160 ASPHALT CONCRETE ( TYPE B) TONN 9, 200 55. 00 506, 000. 00
12 019405 RETROFI T CONCRETE PAVEMENT DOWEL EA 60, 300 42.00 2, 532, 600. 00
13 401100 REPLACE CONCRETE PAVENMENT VB 3, 660 885. 00 3, 239, 100. 00
14 (S) 420201 GRI ND EXI STI NG CONCRETE PAVEMENT M2 446, 000 5. 40 2, 408, 400. 00
15 019406 DOWEL ( SMOOTH, EPOXY COATED) EA 7,000 14. 00 98, 000. 00
16 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 4,330 30. 00 129, 900. 00
17 019407 DRI LL AND BOND TI E BAR ( EPOXY CARTRI DGE) EA 7,710 23.00 177, 330. 00
18 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 70 35.00 2, 450. 00
19 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 33, 300 1.50 49, 950. 00
20 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 700 3. 00 2, 100. 00
21 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3,180 3.00 9, 540. 00
(BROKEN 3.66 M- 0.92 M
22 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 27, 900 2.00 55, 800. 00
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7,870 4.00 31, 480. 00
24 (S) 860810 | NDUCTI VE LOOP DETECTCOR LS LUMP SUM 50, 000. 00* 50, 000. 00
25 999990 MOBI LI ZATI ON LS LUMP SUM 900, 000. 00* 900, 000. 00

TOTAL 11, 154, 590. 00



12- 097704 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
10/ 05/ 00 10/ 06/ 00
R RCECTCRERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o
1] 7, 500. 00* 7500. 00| 15, 000. 00* 15000. 00| 10, 000. 00* 10000. 00
2| 1, 500. 00 300000. 00| 1, 000. 00 200000. 00| 1, 000. 00 200000. 00
3| 12, 000. 00* 12000. 00| 9, 000. 00* 9000. 00| 25, 000. 00* 25000. 00
4 | 550, 000. 00* 550000. 00| 661, 115. 00* 661115. 00| 500, 000. 00* 500000. 00
5| .65 21060. 00| .65 21060. 00| 1.00 32400. 00
6 | 2.15 75680. 00| 2.15 75680. 00| 3.00 105600. 00
7| 90, 000. 00* 90000. 00| 100, 000. 00* 100000. 00| 40, 000. 00* 40000. 00
8 | 9. 00 79200. 00| 5. 00 44000. 00| 20. 00 176000. 00
9 | .50 17850. 00| .50 17850. 00| 1. 00 35700. 00
10 | 3.00 191700. 00| 1.50 95850. 00| 3.00 191700. 00
11 | 59. 00 542800. 00| .50 4600. 00| 55. 00 506000. 00
12 | 54.80  3304440. 00| 60.00  3618000. 00| 50.00  3015000. 00
13 | 925.00  3385500. 00| 982.00  3594120. 00| 850.00  3111000. 00
14 | 5.50  2453000. 00| 5.34  2381640. 00| 4.73  2109580. 00
15 | 14. 00 98000. 00| 6. 00 42000. 00| 60. 00 420000. 00
16 | 30. 00 129900. 00| 5. 00 21650. 00| 80. 00 346400. 00
17 | 28.00 215880. 00| 4.00 30840. 00| 60. 00 462600. 00
18 | 21.50 1505. 00| 21.50 1505. 00| 21.50 1505. 00
19 | .82 27306. 00| .82 27306. 00| .82 27306. 00
20 | 2.15 1505. 00| 2.15 1505. 00| 2.15 1505. 00
21 | 1.65 5247. 00| 1.65 5247. 00| 1.65 5247. 00
22 | 1.25 34875. 00| 1.25 34875. 00| 1.25 34875. 00
23 | 2.50 19675. 00| 2.50 19675. 00| 2.50 19675. 00
24 | 43, 000. 00* 43000. 00| 42, 340. 00* 42340. 00| 50, 000. 00* 50000. 00
25 | 125, 000. 00* 125000. 00| 935, 646. 00* 935646. 00| 900, 000. 00* 900000. 00

11, 732, 623. 00

12, 000, 504. 00

12, 327, 093. 00



